
Architect of the Capitol

        April 1997 AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1 .  CONTRACT ID CODE PAGE    OF    PAGES

      1                  2 

2 .  AMENDMENT/MODIFICATION NO.

       01

      

3.   EFFECTIVE DATE

         11 JAN 06

     

4 .  REQUISITION/PURCHASE REQ. NO.

 

   CB060050

      

5.  PROJECT  NO.  (If applicable)

     970249A

6.   ISSUED BY

                               A R C H IT E C T  O F T H E  C A PI T OL

                               United States Capitol

                               Washington, D.C.  20515

7.  ADDRESS AM ENDM ENT/MOD IFICATION TO

     Architect of the Capitol

      Procurement Division

      Ford Ho use O ffice Building

      Attn: Fred Witcher

      Room H2-263 Bid Room

      Sec ond a nd “ D”  Streets , S.W .

      Washington, DC 20515

8.  NAM E AND  ADD RESS O F CON TRAC TOR (N o., Street, County, State and Zip Code)

        (X)

    

9A.  AMENDMENT OF SOLICITATION NO.

        RFP 060078   

9B.  DATED  (See Item 11)

         14 DEC 05   

    

10A.   MODIFICATION OF CONTRACT/ORDER    

          NO.

           

CODE FACILITY CODE 10B.  DATED  (See Item 13)

          

SU BJ EC T: REPAIRS TO EAST FRONT BRONZE DOORS, U .  S.  CAPITOL BUILDING, WASHINGTON, D .C.

11 .  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

__X__ The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of offers  is XX  extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By comp leting Items 8 and  15, and return   2 copies of the ame ndment; (b) By ack nowledging receipt of this amendme nt in Block 12 of  Page 1  of the solicitation package , giving

ame ndme nt numb er  and  its date; or © ) By se parate  letter  which  includes a  referenc e to the s olicitation and a mend ment num bers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE

R E C E IV E D  A T  TH E  P L A CE  D E SI G N AT E D  F O R T H E  R E C EI P T O F  O F F ER S  P RI O R  TO  T H E  H O U R A N D  D A T E S P EC I FI E D M A Y  R E S U L T I N  R EJ E C TI O N  OF

YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter, provided the letter make reference to the solicitation

and this amendment, and is received prior to the opening/receipt hour and date specified.

12.  ACCO UNT ING AN D APPR OPRIATION  DATA (If required)

        

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.  T HIS C HA NG E O RD ER  IS ISS UE D P UR SU AN T TO :  (Spec ify authority) THE  CH AN GE S SE T FO RT H IN  ITEM  14 A RE  M AD E IN  TH E C ON TR AC T/O RD ER  NO . IN

      ITEM 10A.

  

B.  TH E AB OV E N UM BER ED  CO NT RA CT/O RD ER IS  M OD IFIED T O R EFLEC T TH E AD M INIST RA TIVE  CH AN GE S (such as cha nges in paying office, appro priation            

  date, e tc.) SE T FO RT H IN  ITEM  14, P UR SU AN T TO  TH E A UT HO RIT Y O F FAR  43.1 03(b ).

  

C.  THIS SU PPLEM ENT AL AG REEM ENT  IS ENTE RED  INTO  PUR SUA NT T O AU THO RITY  OF:

  D.  O THE R (Sp ecify type of modification and authority)

E.  IMPOR TANT:  Contractor _____ is not, _____ is required to sign this document and return it to the issuing office.

14 .  DESCRIPTION OF AMENDMENT/MODIFICATION

       SEE  CONTINUATION PAGE

Exce pt as p rovided  herein, all terms a nd co nditions of the d ocum ent referen ced in Item  9A o r 10A , as here tofore ch anged , remains  unchan ged a nd in full force and e ffect.

15A .  NA M E A ND  TITL E O F SIG NE R (T ype o r print) 16A .  NA M E A ND  TITL E O F CO NT RA CT ING  OFF ICE R (T ype o r print)

          

15B.   CONTRACTOR/OFFEROR

_______________________________________________

               (Signature of person authorized to sign)

15C.  DATE SIGNED 16B.   UNITED STATES OF AMERICA

By ______________________________________________

                           (Signature o f Contra cting Officer)

16C.  DATE SIGNED
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 This Amendment No. 01 is issued to the above referenced solicitation to answer contractor questions and replace pages with
those that have corrections and/or changes made to them as identified by the black lines in the right margin.  Please replace
the following pages with those currently in the solicitation package.

Remove Pages Insert Pages/Sections/Drawings

Solicitation, Offer, and Award, Page 1 Solicitation, Offer, and Award, Page 1

NOTE:  

The due date and time for receipt of offers is changed to February 8, 2006, 1:00 PM.

Attachments
Solicitation, Offer, and Award, 1 pages 
Contractor Question and Government Response, 2 pages



SOLICITATION, OFFER,
AND AWARD 

(Construction, Alteration, or Repair)
January 2004

1. SO LICITATION NO .

     RFP 060078

2. TY PE O F SO LICITATION

_____   SEALED BID (IFB)

  XX    NE GO TIATED (RFP)

3 . DATE  ISSUED

         14 DEC 05   

PAGE  OF PAGES

               

     1                 2

IMPORTANT - The “offer” section on page 2 of 2 must be fully completed by offeror.

4 . CONTRACT NO. 5. REQUISITION N OS.

       CB060050

6 . PROJECT NO.

      970249A

7.  ISSUED BY CODE                           

                       AR CH ITEC T O F TH E C APIT OL

                       United States Capitol

                       Washington, D.C.  20515

8 . ADDRESS OFFER TO 

     Architect of the Capitol

     Procurement Division

     Ford House Office Building         **ALL HAND-CARRIED PROPOSALS WILL BE

     Attn: Fred Witcher                          REJECTED **

     Room H2-263 Bid Room

     Second and “D” Streets, S .W.

     Washington, DC 20515

9 . FO R IN FO RM ATION  CALL: A . N AM E

    FRED W ITCHER

B. TE LEP HO NE  NO . (Include area code) (NO COLLECT CALLS )

     (202) 226- 7092

SOLIC ITAT I ON

NOT E: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder”.

SUBJECT: REPAIRS TO E AST  FRO NT  BR ON ZE D OO RS , U.S . CA PITOL , WASHINGTON,  D .C .

10. THE GOVERNM ENT REQU IRES PERFORMAN CE OF THE W ORK D ESCRIBED IN THESE DOC UM ENTS (Title, identifyin g no ., date):

    1. A PRE-BID MEETING/SITE VISIT HAS BEEN SCHEDULED FOR JANUARY 4, 2006, 10:00A.M. IN
ROOM HC-7.  PLEASE CONTACT MR. DON WHITE AT (202) 228-1875 FOR INFORMATION.   

    2. Davis Bacon Wage Determination DC030003, Modification No. 34, dated 25 Nov 05 applies.

    3.      Liquidated damages will be assessed in the amount of $500.00 per day for each calendar day of delay.   
             See the clause entitled “LIQUIDATED DAMAGES - CONSTRUCTION” (SEP 2000) in the section          
             entitled “SUPPLEMENTARY CONDITIONS”

11 . The  CONTRACTOR shall complete performance  no later than December 31, 2006.

12 .The  CONTRACTOR m ust fu rnish  any  req uired p erfo rma nce , pa yme nt bond s and in suranc e:   XX   YE S __N O.  If YE S,  within 10 calendar days after award.

13. A DD ITIO NA L SO LICITATION REQU IREMENTS:

A. Sealed offers in original and   1   copy to pe rform the work req uired are due at the place sp ecified in Item 8 by  1:00  p.m  local time, February 8, 2006.  If this is a sealed bid solicitation,

offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers

are due.

B.  An offer guarantee     X      is,        is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D .  Offers providing less than    60    Calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

Amendment 01
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REPAIRS TO EAST FRONT BRONZE DOORS, 
U. S. CAPITOL BUILDING, WASHINGTON, D.C.  

Questions and Government Responses

1. Question: Regarding the Internal Vestibule Walls, who is responsible for the stone &
brick within the vestibule walls?  Some look to be unstable.

Response: The Capitol Superintendent's office. There should be no disrupted masonry
that will affect the repairs of the doors, but any required masonry work will be taken care of by the
Superintendent's office.

2. Question: Regarding the interior vestibule floors, is the floor area within the parameter
of the exterior support system capable of carrying the weight of each door as they are removed and
worked on?

Response: Yes.

3. Question: Regarding the exterior stone pavers, are the existing exterior pavers capable
of carrying the weight of the doors and support system?  Will 3/4" plywood panels be adequate to
support them?

Response: Yes.  1" plywood should be used instead of 3/4".

4. Question: Will we have unobstructed access to the work areas from the exterior of the
building?

Response: Yes.   

5. Question: Will there be parking in close proximity for work vehicles?

Response: We will arrange parking for one vehicle only.

6. Question: What is the anticipated schedule for each entrance?  Will we be able to start
and complete each entrance without interruption?  If so, do you have the dates that would be
considered non workable dates?

Response: The Rotunda entrance will be the first door completed, followed by the House
and Senate doors. The Rotunda entrance will be started and completed without interruption. The



Amendment 01
RFP 060078 Page 2

House and Senate doors will need to be done around the Congressional schedule, which means one
would probably be done during the August recess and the other at the year end (October) recess. 

7. Question: How close is the electrical supply?

Response: A temporary panel will be set up at the work site.

8. Question: Can the bid date be extended for 30 days?

Response: The proposal due date is being extended by a maximum of fifteen days.

9. Question: Will construction be completed around the building before we start our work?
We noticed that there is alot of site work being done at the time of the site visit and we foresee
problems with door jambs or building movement if this work is not completed before the start of the
door renovation. The tolerances on these doors are very tight and this could cause problems if this
work is not completed.

Response: No, the construction will not be completed prior to the start of the door
renovation. 

10. Question: Is there an estimate on days that we will not be able to work over the year?

Response: The work on the Rotunda door can start and be completed without
interruption. The work on the House and Senate doors will need to be done around the Congressional
schedule. One door will be done during the August 2006 recess period, and the other at the end of
the year recess period (starting in October 2006).
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